

DESIGN SERVICES PROPOSAL



Make room for living.

\$35,000

OAK TERRACE RESIDENCE

Prepared for Jordan & Taylor Morgan
San Marino, California / October 5, 2026

A thoughtful design. A shared direction. From the first sketch to the final detail.

Fictional design proof. Reference imagery, not a project-specific design. Not for execution.

01 / OUR APPROACH

Outside, beautifully lived.

A landscape for unhurried mornings, generous gatherings and everyday life.



The garden is an extension of the way you live. We begin with how you move through the site, what you want to see from inside and where you naturally gather. Then we bring the spaces, planting and materials into a coherent whole.

Space to gather

A comfortable dining terrace, shade and room for conversation.

A calmer palette

Natural stone, warm timber and a restrained planting vocabulary.

A clear process

Thoughtful decisions at each phase, with scope and fees visible.

Images communicate atmosphere and material direction. They are illustrative references, not drawings of the proposed works.

02 / SCOPE & PHASES

The work we will do.

A focused scope, with optional services kept clear and separate.

01 Conceptual / Schematic Phase

3-4 weeks

A clear direction before the details.

Site and brief review; spatial planning; landscape concept; materials direction; two coordinated client review rounds.

02 Construction Documents Phase

4-6 weeks

Turn the vision into buildable information.

Construction plan; construction details and specifications; planting plan and specifications; lighting plan.

03 Construction Observation

Hourly, as requested

Keep the design intent in view.

Site observations, responses to design questions and coordination with the selected contractor.
Construction supervision and contractor means and methods are excluded.

Optional additions: 3D rendering, irrigation, pottery and planting, and furnishings may be added through a separately approved scope and fee.

03 / YOUR INVESTMENT

A clear fee. A complete view.

Construction allowance: \$200,000. Contractual maximum for this design scope: \$250,000.

COMPLETE DESIGN PACKAGE

\$35,000

Your fixed design fee
Hourly and optional work are separate.

Conceptual Plan	\$18,000
Construction Plan & Details	\$11,000
Planting Plan, Details & Specs	\$4,500
Lighting Plan	\$2,500
Services subtotal	\$36,000
Package saving	-\$1,000
TOTAL FIXED DESIGN FEE	\$35,000

OPTIONAL SERVICES

3D Rendering	\$2,500	Irrigation Plan	\$1,500
Pottery & Plants Plan	\$1,200	Furnishings Plan	\$1,800

Optional services are excluded from the total above. Internal staff costs, allowed hours and profitability are never included in the client proposal.

04 / TIMING & PAYMENT

A clear path forward.

The phase clock starts after payment and the required project information are received.

- 01 Confirm construction allowance and brief
- 02 Present the conceptual landscape plan
- 03 Approve the revised concept
- 04 Commence construction documents
- 05 Review the proposed plant palette
- 06 Review the coordinated drawing set
- 07 Prepare agreed HOA submission copies
- 08 Issue approved plans for contractor pricing
- 09 Review contractor proposals with the client
- 10 Provide requested construction observation

PHASE 01

\$17,500

Before commencement / 3-4 weeks

PHASE 02

\$17,500

Before commencement / 4-6 weeks

Commencement requires a signed agreement, payment, completed questionnaire, site survey or plot plan, HOA guidelines where applicable, and approval of the preliminary construction allowance. Dates are estimates; agency review and client response time affect the schedule.

05 / WORKING TOGETHER

What is included. What is separate.

An agreement works best when the responsibilities are easy to find.

MEETINGS & ADDITIONAL SERVICES

Remote meetings within the agreed scope are included. On-site meetings and requested construction observation are billed hourly, without a preset site-hours limit. Travel time is included in this illustrative proposal. Reimbursable project expenses require approval.

Principal	Landscape architect	Designer	Admin
\$295/hr	\$250/hr	\$195/hr	\$100/hr

EXCLUDED SERVICES

- 01 Will not provide any soils engineering services whatsoever, nor otherwise have any liability or responsibility for the project's soils and/or subsurface conditions.
- 02 Will not be responsible for the accuracy of data and other work provided to Studio H.
- 03 Will not be responsible for any structural specifications for structures.
- 04 Engineering, Pool Construction Details & Plumbing, Mechanical and Electrical by others.
- 05 Studio H will not provide site measurements or a site survey
- 06 Services for City Submittals are not included in this fee proposal
- 07 DRC/HOA and City Submittal fees are not included.
- 08 No engineering services are included.
- 09 Studio H can not guarantee projects will be within Client's budgets as Contractor pricing varies.
- 10 We do not guarantee the timeliness, completion or quantity of Contractor bids as they are independent companies out of our control.

Media in the live proposal can include an image slideshow and a video walkthrough. The signing PDF preserves still reference images and a link back to the live presentation.

[VIEW THE LIVE PRESENTATION >](#)

06 / TERMS & CONDITIONS

Our agreement, clearly stated.

Clauses 1-12 of 24. Studio H reference wording for layout review.

- 01 The Firm agrees to provide the services outlined in this proposal for the fee outlined above.
- 02 The Client undertakes to pay the fee set out above in accordance with the agreed payment milestones.
- 03 The Firm undertakes to consult with the Client in order to facilitate the completion of the agreed milestones above as well as the completion of the project as a whole.
- 04 The Client undertakes to provide the Firm with clear instructions and guidance when required.
- 05 The Client agrees to pay a 1.5%/month late charge for all past-due invoices. Net 7 standard terms.
- 06 The Firm may outsource work or manage contractors.
- 07 The Client undertakes not to withhold payment for any reason. Projects will be put on hold due to non-payment and cancelled for non-payment exceeding (21) twenty-one days. Penalty fees may apply.
- 08 Any subsequent agreement, whether written or oral, between the Firm and the Client shall not override the terms of this architectural proposal.
- 09 The Firm is not responsible for delays due to outside agencies such as planning or government authorities, builders' merchants, shipping and transit companies and third-party contractors.
- 10 The Firm is not responsible for delays due to unforeseen eventualities or Client response times.
- 11 The Firm may terminate the contract at anytime due to non-payment and the balance of services completed will be due immediately.
- 12 Although every care has been taken in the preparation of this proposal it is not possible to predict with complete certainty the timescale of any architectural project and the Client should allow at least a 25% margin on timescales.

Design proof only. Source: Studio H proposal reference library. Conflicting legacy payment/cancellation provisions require studio review before this template is issued for signature.

06 / TERMS & CONDITIONS

Our agreement, clearly stated.

Clauses 13-24 of 24. Studio H reference wording for layout review.

13 The Client agrees to provide the Firm documentation required to complete the services.

14 The Firm may terminate the contract at anytime due to unethical Client behavior and poor treatment of its staff and the balance due for completed services at our standard Hourly Rates will become payable immediately.

15 Studio H has the right to place a project on hold for past due invoices.

16 Studio H has the right to cancel projects for past due invoices of more than (14) fourteen days. Any remaining balance will become due and payable immediately.

17 The Client agrees to pay the Add Service fee if the project's Landscape Construction budget increases over the maximum allowable \$250,000. The "Landscape Construction Budget" will be based on In-House excel estimates derived from our preferred landscape contractor.

18 If a project is to be delayed by the Client in excess of (60) days Studio H has the right to terminate the agreement at that time, or charge an additional fee, to total no more than the current rates, at which time the project commences again. If the agreement is terminated the balance due for work completed will be due/returned within (14) days. There will be a 30% cancellation fee on any un-billed portion of the agreement. If the Client and Studio H decide to mutually continue the 30% fee will be applied as a credit moving forward.

19 Studio H will not be responsible for Construction Cost increases due to project delays and/or holds. Should the Client require revisions due to these increases, all revisions will be on an hourly rate, as noted in this Contract.

20 This proposal must be signed within (21) twenty-one calendar days from proposal date.

21 Studio H has the right to terminate the agreement if the client demonstrates a willful refusal to abide by contractual obligations and attempts to claim benefits that are not delineated in the agreement.

22 Due to the wide range in pricing / quality of craftsmanship between contractors we do not guarantee that the contractor bids will be equal to our in-house estimates of probable construction costs. Studio H will gladly make revisions to final plans if the plans are more than 10% over a Studio H preferred Contractor bid.

23 Studio H does not guarantee that our plans meet all City requirements as City ordinances change frequently. Additionally, it is common that City employees will be unaware of all the codes and will present the wrong information.

24 The Client understands that the Studio H fees, and add services, are based on in-house estimates and that our design fees are subject to change (increase or decrease) based on these estimates. After completion of the plans, if a Studio H preferred Contractor bids the plans, as completed, at a price point which is either less or more than the contracted budget range for our design services then the Client will either receive a refund for the difference, or pay an additional fee for the design services.

Design proof only. Source: Studio H proposal reference library. Conflicting legacy payment/cancellation provisions require studio review before this template is issued for signature.

07 / ACCEPTANCE

Ready for the next chapter.

Review the scope, pricing and complete terms before accepting the agreement.



FIXED DESIGN FEE

\$35,000

Oak Terrace residence
Jordan & Taylor Morgan
Proposal SH-DEMO-026

By signing the final agreement, the parties confirm the selected scope, agreed fees, billing arrangements and terms. This mockup is a design proof and cannot be executed.

CLIENT 01

Jordan Morgan

Signature

Date

CLIENT 02

Taylor Morgan

Signature

Date

DESIGNER

Studio H authorized representative

Signature

Date

E-signing handoff: place each signer's signature and date fields on the lines above. Identity verification, consent, audit trail and completion certificate are supplied by the selected signing provider.